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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

     STATE/FEDERAL AID NO: 29-083-03        CONTRACT TIME : 1095  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 29-083-03

     SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/29/08 to vendor BYERS ELECTRICAL CONSTRUCTION

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,699,900.72    109.5123% 100.0000%

   1    BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312                   $     2,465,385.00    100.0000%  91.3139%

   2    LONG FENCE CO INC, 8545 EDGEWORTH DRIVE, CAPITOL HEIGHTS, MD, 20743-3790         $     3,829,269.00    155.3213% 141.8300%

   3    J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037                  $     4,047,337.00    164.1665% 149.9069%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CATEGORY 1

                                          |                             |                             |

0010 743512                   5.000  EADY |     100.00000         500.00|      75.00000         375.00|     800.00000        4000.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0011 749516                 150.000  EACH |     932.40000      139860.00|     800.00000      120000.00|    1150.00000      172500.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

0012 749517                 100.000  EACH |    1108.80000      110880.00|     935.00000       93500.00|    1350.00000      135000.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

0013 749518                  50.000  EACH |    1355.20000       67760.00|    1155.00000       57750.00|    1700.00000       85000.00

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-10                                    |                             |                             |

0014 749513                  20.000  EACH |     308.00000        6160.00|     300.00000        6000.00|     325.00000        6500.00

  INSTALLATION OF SIGN OVERLAY 16 S.F. OR |                             |                             |

  LESS                                    |                             |                             |

0015 749514                  20.000  EACH |     431.20000        8624.00|     410.00000        8200.00|     520.00000       10400.00

  INSTALLATION OF SIGN OVERLAY OVER 16 S. |                             |                             |

  F.                                      |                             |                             |

0020 743537                   5.000  EADY |     100.00000         500.00|      75.00000         375.00|     850.00000        4250.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0030 743538                  75.000  LF   |      12.00000         900.00|      10.00000         750.00|      11.00000         825.00

  WOODEN SIGN POSTS, 4" X 4"              |                             |                             |

0040 743539                 400.000  LF   |       9.75000        3900.00|      10.20000        4080.00|      14.50000        5800.00

  WOODEN SIGN POSTS, 4" X 6"              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0050 743540                   3.000  LF   |      17.00000          51.00|      20.00000          60.00|      27.00000          81.00

  WOODEN SIGN POSTS, 6" X 6"              |                             |                             |

0060 743541                   3.000  LF   |      19.00000          57.00|      25.00000          75.00|      31.00000          93.00

  WOODEN SIGN POSTS, 6" X 8"              |                             |                             |

0070 746591                 360.000  EADY |      60.00000       21600.00|      59.00000       21240.00|      65.00000       23400.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0080 749519                   5.000  EACH |    1350.00000        6750.00|    1210.00000        6050.00|    2200.00000       11000.00

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-12                                    |                             |                             |

0090 749520                   5.000  EACH |    1475.00000        7375.00|    1430.00000        7150.00|    2700.00000       13500.00

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-14                                    |                             |                             |

0100 749521                1500.000  LF   |      75.46000      113190.00|      67.00000      100500.00|      51.00000       76500.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

0110 749522                 250.000  LF   |      82.85000       20712.50|      75.00000       18750.00|      77.00000       19250.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-8                                     |                             |                             |

0120 749523                 150.000  LF   |      82.85000       12427.50|      87.50000       13125.00|      94.00000       14100.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-10                                    |                             |                             |

0130 749524                 150.000  LF   |      82.85000       12427.50|      87.50000       13125.00|     111.00000       16650.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-12                                    |                             |                             |

0140 749525                 150.000  LF   |      85.00000       12750.00|      92.75000       13912.50|     127.00000       19050.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-14                                    |                             |                             |

0150 749527                   3.000  CF   |      25.87000          77.61|      75.00000         225.00|     780.00000        2340.00

  SIGN BASE EXTENSION                     |                             |                             |

0160 749528                   3.000  CF   |      25.87000          77.61|      75.00000         225.00|     260.00000         780.00

  STRUCTURAL CONCRETE                     |                             |                             |

0170 749529                   3.000  EACH |     616.00000        1848.00|     700.00000        2100.00|     390.00000        1170.00

  INSTALLATION OF SIGN BASE SHEETING      |                             |                             |

0180 749530                 175.000  CF   |      30.80000        5390.00|      27.50000        4812.50|     130.00000       22750.00

  REMOVAL OR GRADING OF MASONRY           |                             |                             |

0190 749532                3800.000  SF   |      12.63000       47994.00|      11.00000       41800.00|      14.50000       55100.00

  SUPPLY OF FLAT SHEET ALUMINUM SIGN      |                             |                             |

  PANEL, TYPE IX RETROREFLECTIVE SHEETING |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0200 749534                9400.000  SF   |      21.37000      200878.00|      16.00000      150400.00|      20.00000      188000.00

  SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, |                             |                             |

  TYPE IX RETROREFLECTIVE SHEETING        |                             |                             |

0210 749535                 175.000  EACH |     237.16000       41503.00|     200.00000       35000.00|     275.00000       48125.00

  SUPPLY  & INSTALLATION OF BOLT KIT FOR  |                             |                             |

  BREAKAWAY COUPLING                      |                             |                             |

0220 749536                  40.000  EACH |      80.00000        3200.00|      60.00000        2400.00|     127.00000        5080.00

  SUPPLY & INSTALLATION OF HINGE PLATE    |                             |                             |

  FOR BREAKAWAY COUPLING                  |                             |                             |

0230 749537                   5.000  EACH |     725.00000        3625.00|     650.00000        3250.00|    1400.00000        7000.00

  SUPPLY & INSTALLATION OF BREAKAWAY      |                             |                             |

  COUPLING SYSTEM                         |                             |                             |

0240 749540                  30.000  EACH |     220.00000        6600.00|     260.00000        7800.00|     190.00000        5700.00

  REMOVAL OF OVERHEAD I-BEAM              |                             |                             |

0250 749541                  22.000  EACH |     255.00000        5610.00|     300.00000        6600.00|     190.00000        4180.00

  INSTALLATION OF OVERHEAD I-BEAM         |                             |                             |

0260 749542                  20.000  EACH |     180.00000        3600.00|     250.00000        5000.00|     230.00000        4600.00

  RELOCATION OF OVERHEAD I-BEAM           |                             |                             |

0270 749543                 350.000  EACH |      80.08000       28028.00|      78.00000       27300.00|     175.00000       61250.00

  REMOVAL OF LIGHTING UNIT                |                             |                             |

0280 749544                 550.000  EACH |      85.00000       46750.00|      98.00000       53900.00|     200.00000      110000.00

  CUTTING OF OVERHEAD I-BEAMS             |                             |                             |

0290 749545                  35.000  EACH |      25.00000         875.00|      26.00000         910.00|      81.00000        2835.00

  REMOVAL OF STANDARD GROUND MOUNTED      |                             |                             |

  METAL SIGN POST                         |                             |                             |

0300 749546                 110.000  EACH |      25.00000        2750.00|      26.00000        2860.00|      81.00000        8910.00

  REMOVAL OF GROUND MOUNTED WOOD POST     |                             |                             |

0310 749547                 690.000  EACH |      10.00000        6900.00|      10.00000        6900.00|      20.00000       13800.00

  SUPPLY AND INSTALLATION OF DRY CONCRETE |                             |                             |

0320 749548                 180.000  LF   |      25.00000        4500.00|      63.25000       11385.00|      50.00000        9000.00

  SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE     |                             |                             |

0330 749549                 120.000  EADY |     475.00000       57000.00|     500.00000       60000.00|    1450.00000      174000.00

  NIGHT, EMERGENCY, WEEKEND WORK          |                             |                             |

0340 749550                 250.000  EACH |     260.00000       65000.00|     292.00000       73000.00|     200.00000       50000.00

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |

0350 749551                 100.000  EACH |     230.00000       23000.00|     275.00000       27500.00|     200.00000       20000.00

  REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 749552               70000.000  SF   |       4.00000      280000.00|       4.55000      318500.00|       6.60000      462000.00

  INSTALLATION OF SIGN ON/OVER HIGHWAY    |                             |                             |

  STRUCTURE                               |                             |                             |

0370 749553               60000.000  SF   |       3.25000      195000.00|       2.92000      175200.00|       6.60000      396000.00

  REMOVAL OF SIGN ON/OVER HIGHWAY         |                             |                             |

  STRUCTURE                               |                             |                             |

0380 749554                  50.000  SF   |      20.00000        1000.00|       8.00000         400.00|      20.00000        1000.00

  INSTALLATION OF SIGN ON SPAN WIRE OR    |                             |                             |

  MAST ARM                                |                             |                             |

0390 749555                  50.000  SF   |      19.00000         950.00|       8.00000         400.00|       2.00000         100.00

  REMOVAL OF SIGN ON SPAN WIRE OR MAST AR |                             |                             |

0400 749556               10000.000  SF   |       2.42000       24200.00|       2.75000       27500.00|       4.00000       40000.00

  INSTALLATION OF SIGN ON GROUND MOUNT    |                             |                             |

  POSTS                                   |                             |                             |

0410 749557                1300.000  SF   |       2.42000        3146.00|       2.75000        3575.00|       5.30000        6890.00

  REMOVAL OF SIGN ON GROUND MOUNT POSTS   |                             |                             |

0420 749558                3700.000  SF   |       1.65000        6105.00|       0.50000        1850.00|       1.30000        4810.00

  MEASUREMENT OF OVERHEAD SIGNS           |                             |                             |

0430 749559                   3.000  EACH |     545.00000        1635.00|     400.00000        1200.00|     660.00000        1980.00

  SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM |                             |                             |

0440 749560                   5.000  EACH |     300.00000        1500.00|     850.00000        4250.00|    1200.00000        6000.00

  INSTALLATION OF JERSEY BARRIER MOUNTED  |                             |                             |

  I-BEAM                                  |                             |                             |

0450 749561                  50.000  SF   |      12.00000         600.00|      20.00000        1000.00|       9.00000         450.00

  INSTALLATION OF SIGN ON JERSEY BARRIER  |                             |                             |

  MOUNTED I-BEAM                          |                             |                             |

0460 749562                  30.000  SF   |       5.50000         165.00|      20.00000         600.00|       9.00000         270.00

  REMOVAL OF SIGN FROM JERSEY BARRIER     |                             |                             |

  MOUNTED I-BEAM                          |                             |                             |

0470 749579                2100.000  SF   |      13.89000       29169.00|      11.00000       23100.00|      14.50000       30450.00

  SUPPLY OF FLAT SHEET ALUMINUM SIGN      |                             |                             |

  PANEL, HIGH PERFORMANCE RETROREFLECTIVE |                             |                             |

  SHEETING                                |                             |                             |

0480 749580               27700.000  SF   |      23.50000      650950.00|      16.00000      443200.00|      20.00000      554000.00

  SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, |                             |                             |

  HIGH PERFORMANCE RETROREFLECTIVE        |                             |                             |

  SHEETING                                |                             |                             |

0490 763500                          LUMP |  356250.00000      356250.00|  400125.00000      400125.00|  861000.00000      861000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 763505                 168.000  HOUR |      75.00000       12600.00|      75.00000       12600.00|      75.00000       12600.00

  TRAFFIC OFFICERS                        |                             |                             |

0510 763563                          LUMP |   35000.00000       35000.00|   43500.00000       43500.00|   39200.00000       39200.00

  PERFORMANCE AND PAYMENT BOND            |                             |                             |

     SECTION TOTALS                       |           $     2,699,900.72|           $     2,465,385.00|           $     3,829,269.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,699,900.72|           $     2,465,385.00|           $     3,829,269.00

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |J FLETCHER CREAMER & SON INC |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   CATEGORY 1

                                          |                             |                             |

0010 743512                   5.000  EADY |     200.00000        1000.00|                             |

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0011 749516                 150.000  EACH |    1265.00000      189750.00|                             |

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

0012 749517                 100.000  EACH |    1300.00000      130000.00|                             |

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

0013 749518                  50.000  EACH |    1600.00000       80000.00|                             |

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-10                                    |                             |                             |

0014 749513                  20.000  EACH |     350.00000        7000.00|                             |

  INSTALLATION OF SIGN OVERLAY 16 S.F. OR |                             |                             |

  LESS                                    |                             |                             |

0015 749514                  20.000  EACH |     650.00000       13000.00|                             |

  INSTALLATION OF SIGN OVERLAY OVER 16 S. |                             |                             |

  F.                                      |                             |                             |

0020 743537                   5.000  EADY |     211.00000        1055.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0030 743538                  75.000  LF   |       8.00000         600.00|                             |

  WOODEN SIGN POSTS, 4" X 4"              |                             |                             |

0040 743539                 400.000  LF   |       9.00000        3600.00|                             |

  WOODEN SIGN POSTS, 4" X 6"              |                             |                             |

0050 743540                   3.000  LF   |      11.00000          33.00|                             |

  WOODEN SIGN POSTS, 6" X 6"              |                             |                             |

0060 743541                   3.000  LF   |      13.00000          39.00|                             |

  WOODEN SIGN POSTS, 6" X 8"              |                             |                             |

0070 746591                 360.000  EADY |      75.00000       27000.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0080 749519                   5.000  EACH |    1900.00000        9500.00|                             |

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-12                                    |                             |                             |

0090 749520                   5.000  EACH |    2000.00000       10000.00|                             |

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-14                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |J FLETCHER CREAMER & SON INC |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 749521                1500.000  LF   |      25.00000       37500.00|                             |

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

0110 749522                 250.000  LF   |      36.00000        9000.00|                             |

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-8                                     |                             |                             |

0120 749523                 150.000  LF   |      44.00000        6600.00|                             |

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-10                                    |                             |                             |

0130 749524                 150.000  LF   |      52.00000        7800.00|                             |

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-12                                    |                             |                             |

0140 749525                 150.000  LF   |      66.00000        9900.00|                             |

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-14                                    |                             |                             |

0150 749527                   3.000  CF   |      25.00000          75.00|                             |

  SIGN BASE EXTENSION                     |                             |                             |

0160 749528                   3.000  CF   |      20.00000          60.00|                             |

  STRUCTURAL CONCRETE                     |                             |                             |

0170 749529                   3.000  EACH |    1600.00000        4800.00|                             |

  INSTALLATION OF SIGN BASE SHEETING      |                             |                             |

0180 749530                 175.000  CF   |     100.00000       17500.00|                             |

  REMOVAL OR GRADING OF MASONRY           |                             |                             |

0190 749532                3800.000  SF   |      15.00000       57000.00|                             |

  SUPPLY OF FLAT SHEET ALUMINUM SIGN      |                             |                             |

  PANEL, TYPE IX RETROREFLECTIVE SHEETING |                             |                             |

0200 749534                9400.000  SF   |      20.00000      188000.00|                             |

  SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, |                             |                             |

  TYPE IX RETROREFLECTIVE SHEETING        |                             |                             |

0210 749535                 175.000  EACH |     500.00000       87500.00|                             |

  SUPPLY  & INSTALLATION OF BOLT KIT FOR  |                             |                             |

  BREAKAWAY COUPLING                      |                             |                             |

0220 749536                  40.000  EACH |     250.00000       10000.00|                             |

  SUPPLY & INSTALLATION OF HINGE PLATE    |                             |                             |

  FOR BREAKAWAY COUPLING                  |                             |                             |

0230 749537                   5.000  EACH |     600.00000        3000.00|                             |

  SUPPLY & INSTALLATION OF BREAKAWAY      |                             |                             |

  COUPLING SYSTEM                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |J FLETCHER CREAMER & SON INC |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 749540                  30.000  EACH |     350.00000       10500.00|                             |

  REMOVAL OF OVERHEAD I-BEAM              |                             |                             |

0250 749541                  22.000  EACH |     500.00000       11000.00|                             |

  INSTALLATION OF OVERHEAD I-BEAM         |                             |                             |

0260 749542                  20.000  EACH |     400.00000        8000.00|                             |

  RELOCATION OF OVERHEAD I-BEAM           |                             |                             |

0270 749543                 350.000  EACH |     500.00000      175000.00|                             |

  REMOVAL OF LIGHTING UNIT                |                             |                             |

0280 749544                 550.000  EACH |     400.00000      220000.00|                             |

  CUTTING OF OVERHEAD I-BEAMS             |                             |                             |

0290 749545                  35.000  EACH |      75.00000        2625.00|                             |

  REMOVAL OF STANDARD GROUND MOUNTED      |                             |                             |

  METAL SIGN POST                         |                             |                             |

0300 749546                 110.000  EACH |     100.00000       11000.00|                             |

  REMOVAL OF GROUND MOUNTED WOOD POST     |                             |                             |

0310 749547                 690.000  EACH |       5.00000        3450.00|                             |

  SUPPLY AND INSTALLATION OF DRY CONCRETE |                             |                             |

0320 749548                 180.000  LF   |      40.00000        7200.00|                             |

  SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE     |                             |                             |

0330 749549                 120.000  EADY |    2350.00000      282000.00|                             |

  NIGHT, EMERGENCY, WEEKEND WORK          |                             |                             |

0340 749550                 250.000  EACH |    1000.00000      250000.00|                             |

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |

0350 749551                 100.000  EACH |     400.00000       40000.00|                             |

  REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS  |                             |                             |

0360 749552               70000.000  SF   |       6.00000      420000.00|                             |

  INSTALLATION OF SIGN ON/OVER HIGHWAY    |                             |                             |

  STRUCTURE                               |                             |                             |

0370 749553               60000.000  SF   |       5.00000      300000.00|                             |

  REMOVAL OF SIGN ON/OVER HIGHWAY         |                             |                             |

  STRUCTURE                               |                             |                             |

0380 749554                  50.000  SF   |      35.00000        1750.00|                             |

  INSTALLATION OF SIGN ON SPAN WIRE OR    |                             |                             |

  MAST ARM                                |                             |                             |

0390 749555                  50.000  SF   |      35.00000        1750.00|                             |

  REMOVAL OF SIGN ON SPAN WIRE OR MAST AR |                             |                             |

0400 749556               10000.000  SF   |       5.00000       50000.00|                             |

  INSTALLATION OF SIGN ON GROUND MOUNT    |                             |                             |

  POSTS                                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

     CALL ORDER   : 004                     CONTRACT ID : 29-083-03.01                 COUNTIES : STATEWIDE

     LETTING DATE : 04/29/08                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |J FLETCHER CREAMER & SON INC |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 749557                1300.000  SF   |       5.00000        6500.00|                             |

  REMOVAL OF SIGN ON GROUND MOUNT POSTS   |                             |                             |

0420 749558                3700.000  SF   |       3.00000       11100.00|                             |

  MEASUREMENT OF OVERHEAD SIGNS           |                             |                             |

0430 749559                   3.000  EACH |     750.00000        2250.00|                             |

  SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM |                             |                             |

0440 749560                   5.000  EACH |     250.00000        1250.00|                             |

  INSTALLATION OF JERSEY BARRIER MOUNTED  |                             |                             |

  I-BEAM                                  |                             |                             |

0450 749561                  50.000  SF   |      20.00000        1000.00|                             |

  INSTALLATION OF SIGN ON JERSEY BARRIER  |                             |                             |

  MOUNTED I-BEAM                          |                             |                             |

0460 749562                  30.000  SF   |      10.00000         300.00|                             |

  REMOVAL OF SIGN FROM JERSEY BARRIER     |                             |                             |

  MOUNTED I-BEAM                          |                             |                             |

0470 749579                2100.000  SF   |      15.00000       31500.00|                             |

  SUPPLY OF FLAT SHEET ALUMINUM SIGN      |                             |                             |

  PANEL, HIGH PERFORMANCE RETROREFLECTIVE |                             |                             |

  SHEETING                                |                             |                             |

0480 749580               27700.000  SF   |      20.00000      554000.00|                             |

  SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, |                             |                             |

  HIGH PERFORMANCE RETROREFLECTIVE        |                             |                             |

  SHEETING                                |                             |                             |

0490 763500                          LUMP |  701250.00000      701250.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0500 763505                 168.000  HOUR |      75.00000       12600.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

0510 763563                          LUMP |   20000.00000       20000.00|                             |

  PERFORMANCE AND PAYMENT BOND            |                             |                             |

     SECTION TOTALS                       |           $     4,047,337.00|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,047,337.00|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


